City of Nashua

Central Purchasing
229 Main Street
Nashua, NH 03060

August 11, 2014

SUBJECT: ADDENDUM #1
IFB0851-081414

CDBG Manchester St/Concord St Crosswalks
Information included in this document becomes a part of the original Invitation for Bids.
Please sign below to indicate receipt of this additional information and include this page with your
submittal.
Addendum #1 is being issued:
To answer questions received prior to the established deadline of Friday, August 8", 2014-—-see
attached.
By submitting receipt of this Addendum #1 with your bid, you are acknowledging receipt of these

documents.

All other aspects of the original document remain the same.

Respecifully,

My QS'omcMT, CPP B

Mary Sanchez, CPPB
Purchasing Agent Il
City of Nashua

Addendum #1 received and incorporated into submittal for IFB0851-081414

(Authorized Signature)

{Date)



City of Nashua

Public Works Division Engineering Department
9 Riverside Street 9 Riverside Street
Nashua, NH 03062 Fax (603) 5892-3169

Questions & Answers
August 11, 2014

CDBG Manchester St/Concord St Crosswalks
IFB0851-081414

Pre-Bid Meeting Questions:
1. Can advance payment be made for equipment cost of the Rectangular Rapid Flashing Beacon Systems?
A. Advance Payment up to 50% of the equipment invoice may be paid prior to installation.
2. Can General Contractor perform less than 50% of the total work?

A. There are no restrictions on the percentage of work that the General Contractor must perform.
Note that any subcontractors need to carry the same amount of insurance/liability as the
General Contractor.

3. Should the bid be based on starting work this fall or beginning work in the spring?

A. The bid should be based on receiving a Notice Te Proceed (NTP) no later than September 30"
with the majority of drainage, curbing & sidewalk work anticipated to be completed by
December 15™, Should the NTP be received after September 30™, the contract may require
adjustments to contract duration and bid prices based on a mutual agreement between the City

and the Contractor and City approval of a change order for such. Submission of an alternate bid
with NTP based on a March 15" start date will also be considered.

Questions submitted via Email;
4. Have we been able to find out if there is a minimum % of the contract for the GC?

A. See Answer to Question 2 Above.
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